

Notice inviting e-tender

The Chairperson, Kalimpong Municipality, Kalimpong invites e-tender for 22 nos. of works for new construction of toilet blocks for implementation of the City Sanitation Action Plan for toilets under SBM-U 2.0 vide NleT No. 8/KM/Kalimpong Town, dt. 20.11.2025 within Kalimpong Municipality.

Bid submission Start date : 24th November 2025, 11.00 AM

Bid submission End date : 18th December 2025, 05.00 PM

Details of e-N.I.T. and Tender documents may be downloaded from www.wbtenders.gov.in


(RABI PRADHAN)

Chairperson
Board of Administrators
Kalimpong Municipality

Memo No. 1324/KM dated 20.11.2025

Chairperson
Board of Administrators
Kalimpong Municipality



सडकको कमीले गर्दा मानिसहरू समस्याको सम्मुखीन बन्न परिरहेका छन्। जीटीए क्षेत्रमा यस्ता ठाउँहरूको कमी छैन जहाँ वाहन कुद्रे सडकको समेत व्यवस्था छैन। ती ठाउँका मानिसहरू कतै जान पर्दा पैदल नहिँडी हुँदैन। यस्तै सडक नभएका ठाउँहरूतिर समय समयमा अनि विशेष गरेर चुनावको समयमा नो रोड नो भोटको मुद्दा सुनिन्छ। तर, जीटीए प्रमुख कार्यपाल अनित थापाको समष्टिमा अन्य समष्टि भन्दा विकासका कामहरू अधिक भएको मानिसहरू भन्छन्। उल्लेखनीय छ, अनित थापाको समष्टि सिटोड-लाटपञ्चरमा पर्ने लड्कु भ्यालीमा नै दुइवटा ठूलूला सडकहरू निर्माणाधीन छन्। लड्कु भ्यालीको तल्लो लड्कु अनि माथिल्लो लड्कु ग्रे दुइवटा सडकहरू निर्माणको गतिमा छन्। उपरोक्त दुवै गाउँमा को लागि मानिसहरूले पैदल हुने बाध्यता थियो भने अब दुवै पुगलाई सडक निर्माण शुरूको छ। तल्लो लड्कुको सडक निर्माण सडकभन्दा अधिक लामो सडकको लम्बाई दस किलोमिटरको छ भने लागत खर्च मात्र चरणको निम्ति एक करोड अधिक रहेको छ। सो सडकको मूल सडकदेखि तल्लो गौरी गाउँ अनि डाँडा गाउँ हापुल निस्कने बताइएको सडक लोहापुल निस्कने

अनि छिटो हुने मानिसहरूको भनाइ छ। लड्कु भ्यालीमा निर्माणाधीन उक्त सडकहरूको क्षेत्रमा धेरै सुविधा यातायातको क्षेत्रमा धेरै सुविधा हुने देखिएको छ। सिटोड-३ ग्राम पञ्चायतका उप-प्रधान लाङ्ग लेप्चाले अनित थापाको आफ्नो समष्टिमा विकासका विभिन्न कार्यहरू भइरहेको जनाएका छन्।

E TENDER NOTICE
 The notice for Pradhan
 Dungra Gram Panchayat,
 Kalimpong-I
 PP/Dungra -KPG-I/ eNIT
 05/2025-2026 & PP/Dungra -
 KPG I/ eNIT 05/2025-
 2026 have been notified in the
 Office of the undersigned. The
 details may be seen in the
 wave site
www.wbtenders.gov.in
 Sd/-
 Pradhan
 Dungra Gram Panchayat
 KPG-I

Notice inviting e-tender
 The Chairperson, Kalimpong Municipality, Kalimpong invites e-tender for 22 nos. of works for new construction of toilet blocks for implementation of the City Sanitation Action Plan for toilets under SBM-U 2.0 vide NleT No. 8/KM/Kalimpong Town, dt. 20.11.2025 within Kalimpong Municipality.
 Bid submission Start date: 24th November 2025, 11.00 AM
 Bid submission End date: 18th December 2025, 05.00 PM
 Details of e-N.I.T. and Tender documents may be downloaded from www.wbtenders.gov.in
 Sd/-
 (RABI PRADHAN)
 Chairperson
 Board of Administrators
 Kalimpong Municipality
 Memo No. 1324/KM dated 20.11.2025

बिनागडा
 पैदल हिँड्ने
 कठिन बनेको
 बाबुहरू
 जोखिममा
 जसले दुर्घटना
 बढाएको छ
 प्रशासनले
 चेतावनी दि
 नगरेकाले ठ
 फुटपाथ क
 लगाएका छ
 धुपगढी एसड



गौरव बय
 (निसं): गोर्खा
 प्राथमिक शिक्ष
 आयोजित दोस्रो
 प्रतियोगितामा ग
 सर्वकलको टुफी
 थियो भने उक्त टु



IPHLS at two Chhattisgarh hospitals get national quality certification

PRESS TRUST OF INDIA

RAIPUR, NOV 20--Integrated public health labs (IPHL) of two district hospitals in Chhattisgarh have been awarded quality certification under the Union Government's National Quality Assurance Standards (NQAS), an official here said on Thursday.

The IPHL at Pandri district hospital in Raipur has been recognised as the first quality-certified IPHL in the country, while the one in Balodabazar district hospital has also received certification, said Dr Prityksha Shukla, commissioner cum director of the state's Health Services. This milestone underlines Chhattisgarh's rapid progress in expanding scientific, reliable, and high-quality diagnostic services across its public health network, she said.

Chief Minister Vishnu Deo Sai and Health Minister Shyam Bihari Jaiswal have congratulated doctors, technicians, and staff of the IPHLs for the achievement. In a statement, said that the achievement reflects the social, scientific, and structural reforms underway in Chhattisgarh's health system. "Quality healthcare is our government's highest priority and this national certification has strengthened the credibility and assurance of our public health services," he said.

According to a release, between January 2024 and November 2025, 892 health institutions across Chhattisgarh have undergone rigorous assessment and certification on national parameters, covering even the most remote regions, such as Chitaga in Sukma. The certification involved detailed evaluations carried out by expert assessors nominated by the Union Ministry of Health and Family Welfare. The Pandri and Balodabazar IPHLs were evaluated in September, during which teams conducted comprehensive reviews covering patient-centric services, quality control mechanisms, workflow efficiency, safety protocols, documentation, and timely reporting, it said. (PTI)

NIT Rourkela secures patent for India's first autonomous drone system for real-time land mapping

PRESS TRUST OF INDIA

NEW DELHI, NOV 20--Researchers from the National Institute of Technology, Rourkela, have secured a patent for "BHU-MANACHITRA", an autonomous real-time land mapping drone system, officials said.

The developed system uses Artificial Intelligence (AI) and Unmanned Aerial Vehicle (UAV) technology to automatically generate land maps without requiring internet connectivity. External computers or manual interventions, they added.

Used to identify farmlands, forests, vegetation, and urban areas, land mapping is essential for the geographic governance of any country. It serves as the basis for planning, infrastructure development, natural resource management, and environmental monitoring.

In India, land mapping relies heavily on manual surveys, which often take weeks or months to produce usable maps.

In recent times, drones have been adopted to image distant terrains. However, the captured images still need lab processing, a time-consuming process, to get a readable map.

According to Sambit Bakhshi, Associate Professor, Department of Computer Science and Engineering, while deep learning models are being developed worldwide to help interpret aerial images, they often struggle to identify roads, buildings, and vegetation due to the overcrowding of multiple objects.

These models often produce inaccurate or unstable maps when used in real-time. To address these limitations, we have developed a deep-learning model which allows the drone to recognise land features in real-time, he said.

Unlike conventional drones that only collect images for later analysis, BHU-MANACHITRA is suitable for on-board processing, which makes it self-sufficient and especially valuable in remote locations, disaster-hit regions, or areas with no communication networks, he said.

While the government agencies can apply the innovation to land record modernisation, urban planning and smart-city development, Agriculture departments can instantly assess crop conditions, soil health and irrigation needs. It can also be used for both productivity and sustainability.

Moreover, this system may also help in the Digital India Land Record Modernisation Programme (DILRMP), launched by the Government of India in 2018 which aims to digitise cadastral maps to create a modernized and integrated land record system.

The researchers explained that during natural disasters such as floods, landslides, and earthquakes, the system can provide immediate terrain information, helping authorities plan quicker and more effective responses.

Environmental and forest departments can use it to monitor deforestation, encroachments, and changes in biodiversity.

A lightweight AI model with as few as 2.48 million parameters, used in BHU-MANACHITRA, makes it suitable for on-board processing. Bakhshi said.

Drones, by their design, cannot carry heavy dedicated hardware for real-time image processing, but can carry a tiny processor for executing this lightweight AI model that performs land mapping, he said.

The innovation opens new possibilities for faster decision-making, efficient resource management, and stronger disaster resilience.

With its potential use in a diverse range of sectors, BHU-MANACHITRA can play a pivotal role in enhancing national infrastructure, supporting field-level operations, and enabling more responsive, informed decision-making across the country," he added.

Anti-Naxal operations: ITBP's Chhattisgarh unit gets best battalion award

PRESS TRUST OF INDIA

BHAMPUR, NOV 20--An ITBP battalion deployed in Chhattisgarh, which killed two senior Naxal commanders and initiated welfare schemes to engage with locals in line with the Centre's resolve to end Naxalism by March 2025, was adjudged the best anti-Maoist operations unit of the force on Thursday.

The 27th Indo-Tibetan Border Police (ITBP) Battalion is based in the Mohla Manpur Ambagarh Chowki district of Chhattisgarh, adjoining Maharashtra's Gadchiroli district. It was recognised for eliminating two senior Naxal commanders - state zonal committee member Vijay Reddy and Rajnandgaur Kanker Border (RKB) division secretary Lokesh Salame - during a fierce encounter that took place in August this year.

The battalion, over the last two years, also led operations that resulted into the killing of nine top Maoist leaders of the area, apart from arrests and surrenders of many cadres and over 600 workers. ITBP Director General Praveen Kumar handed over the coveted trophy and citation to the outgoing commander of the 27th battalion, Vivek Kumar Pandey, and the new Commander B P Badaya at a ceremonial event held here, officials said.

An official cited during the DG parade event said the battalion undertook "extraordinary" anti-Naxal operations and achieved "unprecedented" successes in Chhattisgarh.

The ITBP is holding its 64th Inauguration Day parade on November 23 here, and Union Minister of State for Home Affairs Bandi Sanjay Kumar is expected to officiate the event as the chief guest, according to officials. The force was raised in the aftermath of the 1962 Chinese aggression, and it is lapararily tasked with guarding the 3,488-km long India-China Line of Actual Control (LAC), apart from undertaking other internal security duties, including

operations against Maoists. The best ITBP anti-Naxal operations trophy assumes significance this time as all central and state police forces are working in tandem to neutralise or get the surrender of the extremists, it said.

Chhattisgarh and its bordering areas remain the main thrust area in this context.

The Union government has asked the security forces to undertake the time-tested two-pronged approach to the Naxal menace, which includes undertaking intelligence-based armed offensives and conducting welfare works for the locals and tribes inhabiting these areas. The 27th battalion also undertook "unprecedented" success in counselling youths to train the tribal youths from the Aundi area, and at least 10 of them cleared the SSC and the Chhattisgarh Police constable exams.

E-PROCUREMENT TENDER NOTICE


Tender Notice No.: S/06/01/25-26, Dtd: 18-11-2025
E-Tender is invited by the undersigned for the following works:
Sl. No. 1. Tender No.: S/25/01/25-26
Sl. No. 2. Tender No.: S/25/02/25-26
Sl. No. 3. Tender No.: S/25/03/25-26
Sl. No. 4. Tender No.: S/25/04/25-26
Sl. No. 5. Tender No.: S/25/05/25-26
Sl. No. 6. Tender No.: S/25/06/25-26
Sl. No. 7. Tender No.: S/25/07/25-26
Sl. No. 8. Tender No.: S/25/08/25-26
Sl. No. 9. Tender No.: S/25/09/25-26
Sl. No. 10. Tender No.: S/25/10/25-26
Sl. No. 11. Tender No.: S/25/11/25-26
Sl. No. 12. Tender No.: S/25/12/25-26
Sl. No. 13. Tender No.: S/25/13/25-26
Sl. No. 14. Tender No.: S/25/14/25-26
Sl. No. 15. Tender No.: S/25/15/25-26
Sl. No. 16. Tender No.: S/25/16/25-26
Sl. No. 17. Tender No.: S/25/17/25-26
Sl. No. 18. Tender No.: S/25/18/25-26
Sl. No. 19. Tender No.: S/25/19/25-26
Sl. No. 20. Tender No.: S/25/20/25-26
Sl. No. 21. Tender No.: S/25/21/25-26
Sl. No. 22. Tender No.: S/25/22/25-26
Sl. No. 23. Tender No.: S/25/23/25-26
Sl. No. 24. Tender No.: S/25/24/25-26
Sl. No. 25. Tender No.: S/25/25/25-26
Sl. No. 26. Tender No.: S/25/26/25-26
Sl. No. 27. Tender No.: S/25/27/25-26
Sl. No. 28. Tender No.: S/25/28/25-26
Sl. No. 29. Tender No.: S/25/29/25-26
Sl. No. 30. Tender No.: S/25/30/25-26
Sl. No. 31. Tender No.: S/25/31/25-26
Sl. No. 32. Tender No.: S/25/32/25-26
Sl. No. 33. Tender No.: S/25/33/25-26
Sl. No. 34. Tender No.: S/25/34/25-26
Sl. No. 35. Tender No.: S/25/35/25-26
Sl. No. 36. Tender No.: S/25/36/25-26
Sl. No. 37. Tender No.: S/25/37/25-26
Sl. No. 38. Tender No.: S/25/38/25-26
Sl. No. 39. Tender No.: S/25/39/25-26
Sl. No. 40. Tender No.: S/25/40/25-26
Sl. No. 41. Tender No.: S/25/41/25-26
Sl. No. 42. Tender No.: S/25/42/25-26
Sl. No. 43. Tender No.: S/25/43/25-26
Sl. No. 44. Tender No.: S/25/44/25-26
Sl. No. 45. Tender No.: S/25/45/25-26
Sl. No. 46. Tender No.: S/25/46/25-26
Sl. No. 47. Tender No.: S/25/47/25-26
Sl. No. 48. Tender No.: S/25/48/25-26
Sl. No. 49. Tender No.: S/25/49/25-26
Sl. No. 50. Tender No.: S/25/50/25-26
Sl. No. 51. Tender No.: S/25/51/25-26
Sl. No. 52. Tender No.: S/25/52/25-26
Sl. No. 53. Tender No.: S/25/53/25-26
Sl. No. 54. Tender No.: S/25/54/25-26
Sl. No. 55. Tender No.: S/25/55/25-26
Sl. No. 56. Tender No.: S/25/56/25-26
Sl. No. 57. Tender No.: S/25/57/25-26
Sl. No. 58. Tender No.: S/25/58/25-26
Sl. No. 59. Tender No.: S/25/59/25-26
Sl. No. 60. Tender No.: S/25/60/25-26
Sl. No. 61. Tender No.: S/25/61/25-26
Sl. No. 62. Tender No.: S/25/62/25-26
Sl. No. 63. Tender No.: S/25/63/25-26
Sl. No. 64. Tender No.: S/25/64/25-26
Sl. No. 65. Tender No.: S/25/65/25-26
Sl. No. 66. Tender No.: S/25/66/25-26
Sl. No. 67. Tender No.: S/25/67/25-26
Sl. No. 68. Tender No.: S/25/68/25-26
Sl. No. 69. Tender No.: S/25/69/25-26
Sl. No. 70. Tender No.: S/25/70/25-26
Sl. No. 71. Tender No.: S/25/71/25-26
Sl. No. 72. Tender No.: S/25/72/25-26
Sl. No. 73. Tender No.: S/25/73/25-26
Sl. No. 74. Tender No.: S/25/74/25-26
Sl. No. 75. Tender No.: S/25/75/25-26
Sl. No. 76. Tender No.: S/25/76/25-26
Sl. No. 77. Tender No.: S/25/77/25-26
Sl. No. 78. Tender No.: S/25/78/25-26
Sl. No. 79. Tender No.: S/25/79/25-26
Sl. No. 80. Tender No.: S/25/80/25-26
Sl. No. 81. Tender No.: S/25/81/25-26
Sl. No. 82. Tender No.: S/25/82/25-26
Sl. No. 83. Tender No.: S/25/83/25-26
Sl. No. 84. Tender No.: S/25/84/25-26
Sl. No. 85. Tender No.: S/25/85/25-26
Sl. No. 86. Tender No.: S/25/86/25-26
Sl. No. 87. Tender No.: S/25/87/25-26
Sl. No. 88. Tender No.: S/25/88/25-26
Sl. No. 89. Tender No.: S/25/89/25-26
Sl. No. 90. Tender No.: S/25/90/25-26
Sl. No. 91. Tender No.: S/25/91/25-26
Sl. No. 92. Tender No.: S/25/92/25-26
Sl. No. 93. Tender No.: S/25/93/25-26
Sl. No. 94. Tender No.: S/25/94/25-26
Sl. No. 95. Tender No.: S/25/95/25-26
Sl. No. 96. Tender No.: S/25/96/25-26
Sl. No. 97. Tender No.: S/25/97/25-26
Sl. No. 98. Tender No.: S/25/98/25-26
Sl. No. 99. Tender No.: S/25/99/25-26
Sl. No. 100. Tender No.: S/25/100/25-26
Sl. No. 101. Tender No.: S/25/101/25-26
Sl. No. 102. Tender No.: S/25/102/25-26
Sl. No. 103. Tender No.: S/25/103/25-26
Sl. No. 104. Tender No.: S/25/104/25-26
Sl. No. 105. Tender No.: S/25/105/25-26
Sl. No. 106. Tender No.: S/25/106/25-26
Sl. No. 107. Tender No.: S/25/107/25-26
Sl. No. 108. Tender No.: S/25/108/25-26
Sl. No. 109. Tender No.: S/25/109/25-26
Sl. No. 110. Tender No.: S/25/110/25-26
Sl. No. 111. Tender No.: S/25/111/25-26
Sl. No. 112. Tender No.: S/25/112/25-26
Sl. No. 113. Tender No.: S/25/113/25-26
Sl. No. 114. Tender No.: S/25/114/25-26
Sl. No. 115. Tender No.: S/25/115/25-26
Sl. No. 116. Tender No.: S/25/116/25-26
Sl. No. 117. Tender No.: S/25/117/25-26
Sl. No. 118. Tender No.: S/25/118/25-26
Sl. No. 119. Tender No.: S/25/119/25-26
Sl. No. 120. Tender No.: S/25/120/25-26
Sl. No. 121. Tender No.: S/25/121/25-26
Sl. No. 122. Tender No.: S/25/122/25-26
Sl. No. 123. Tender No.: S/25/123/25-26
Sl. No. 124. Tender No.: S/25/124/25-26
Sl. No. 125. Tender No.: S/25/125/25-26
Sl. No. 126. Tender No.: S/25/126/25-26
Sl. No. 127. Tender No.: S/25/127/25-26
Sl. No. 128. Tender No.: S/25/128/25-26
Sl. No. 129. Tender No.: S/25/129/25-26
Sl. No. 130. Tender No.: S/25/130/25-26
Sl. No. 131. Tender No.: S/25/131/25-26
Sl. No. 132. Tender No.: S/25/132/25-26
Sl. No. 133. Tender No.: S/25/133/25-26
Sl. No. 134. Tender No.: S/25/134/25-26
Sl. No. 135. Tender No.: S/25/135/25-26
Sl. No. 136. Tender No.: S/25/136/25-26
Sl. No. 137. Tender No.: S/25/137/25-26
Sl. No. 138. Tender No.: S/25/138/25-26
Sl. No. 139. Tender No.: S/25/139/25-26
Sl. No. 140. Tender No.: S/25/140/25-26
Sl. No. 141. Tender No.: S/25/141/25-26
Sl. No. 142. Tender No.: S/25/142/25-26
Sl. No. 143. Tender No.: S/25/143/25-26
Sl. No. 144. Tender No.: S/25/144/25-26
Sl. No. 145. Tender No.: S/25/145/25-26
Sl. No. 146. Tender No.: S/25/146/25-26
Sl. No. 147. Tender No.: S/25/147/25-26
Sl. No. 148. Tender No.: S/25/148/25-26
Sl. No. 149. Tender No.: S/25/149/25-26
Sl. No. 150. Tender No.: S/25/150/25-26
Sl. No. 151. Tender No.: S/25/151/25-26
Sl. No. 152. Tender No.: S/25/152/25-26
Sl. No. 153. Tender No.: S/25/153/25-26
Sl. No. 154. Tender No.: S/25/154/25-26
Sl. No. 155. Tender No.: S/25/155/25-26
Sl. No. 156. Tender No.: S/25/156/25-26
Sl. No. 157. Tender No.: S/25/157/25-26
Sl. No. 158. Tender No.: S/25/158/25-26
Sl. No. 159. Tender No.: S/25/159/25-26
Sl. No. 160. Tender No.: S/25/160/25-26
Sl. No. 161. Tender No.: S/25/161/25-26
Sl. No. 162. Tender No.: S/25/162/25-26
Sl. No. 163. Tender No.: S/25/163/25-26
Sl. No. 164. Tender No.: S/25/164/25-26
Sl. No. 165. Tender No.: S/25/165/25-26
Sl. No. 166. Tender No.: S/25/166/25-26
Sl. No. 167. Tender No.: S/25/167/25-26
Sl. No. 168. Tender No.: S/25/168/25-26
Sl. No. 169. Tender No.: S/25/169/25-26
Sl. No. 170. Tender No.: S/25/170/25-26
Sl. No. 171. Tender No.: S/25/171/25-26
Sl. No. 172. Tender No.: S/25/172/25-26
Sl. No. 173. Tender No.: S/25/173/25-26
Sl. No. 174. Tender No.: S/25/174/25-26
Sl. No. 175. Tender No.: S/25/175/25-26
Sl. No. 176. Tender No.: S/25/176/25-26
Sl. No. 177. Tender No.: S/25/177/25-26
Sl. No. 178. Tender No.: S/25/178/25-26
Sl. No. 179. Tender No.: S/25/179/25-26
Sl. No. 180. Tender No.: S/25/180/25-26
Sl. No. 181. Tender No.: S/25/181/25-26
Sl. No. 182. Tender No.: S/25/182/25-26
Sl. No. 183. Tender No.: S/25/183/25-26
Sl. No. 184. Tender No.: S/25/184/25-26
Sl. No. 185. Tender No.: S/25/185/25-26
Sl. No. 186. Tender No.: S/25/186/25-26
Sl. No. 187. Tender No.: S/25/187/25-26
Sl. No. 188. Tender No.: S/25/188/25-26
Sl. No. 189. Tender No.: S/25/189/25-26
Sl. No. 190. Tender No.: S/25/190/25-26
Sl. No. 191. Tender No.: S/25/191/25-26
Sl. No. 192. Tender No.: S/25/192/25-26
Sl. No. 193. Tender No.: S/25/193/25-26
Sl. No. 194. Tender No.: S/25/194/25-26
Sl. No. 195. Tender No.: S/25/195/25-26
Sl. No. 196. Tender No.: S/25/196/25-26
Sl. No. 197. Tender No.: S/25/197/25-26
Sl. No. 198. Tender No.: S/25/198/25-26
Sl. No. 199. Tender No.: S/25/199/25-26
Sl. No. 200. Tender No.: S/25/200/25-26
Sl. No. 201. Tender No.: S/25/201/25-26
Sl. No. 202. Tender No.: S/25/202/25-26
Sl. No. 203. Tender No.: S/25/203/25-26
Sl. No. 204. Tender No.: S/25/204/25-26
Sl. No. 205. Tender No.: S/25/205/25-26
Sl. No. 206. Tender No.: S/25/206/25-26
Sl. No. 207. Tender No.: S/25/207/25-26
Sl. No. 208. Tender No.: S/25/208/25-26
Sl. No. 209. Tender No.: S/25/209/25-26
Sl. No. 210. Tender No.: S/25/210/25-26
Sl. No. 211. Tender No.: S/25/211/25-26
Sl. No. 212. Tender No.: S/25/212/25-26
Sl. No. 213. Tender No.: S/25/213/25-26
Sl. No. 214. Tender No.: S/25/214/25-26
Sl. No. 215. Tender No.: S/25/215/25-26
Sl. No. 216. Tender No.: S/25/216/25-26
Sl. No. 217. Tender No.: S/25/217/25-26
Sl. No. 218. Tender No.: S/25/218/25-26
Sl. No. 219. Tender No.: S/25/219/25-26
Sl. No. 220. Tender No.: S/25/220/25-26
Sl. No. 221. Tender No.: S/25/221/25-26
Sl. No. 222. Tender No.: S/25/222/25-26
Sl. No. 223. Tender No.: S/25/223/25-26
Sl. No. 224. Tender No.: S/25/224/25-26
Sl. No. 225. Tender No.: S/25/225/25-26
Sl. No. 226. Tender No.: S/25/226/25-26
Sl. No. 227. Tender No.: S/25/227/25-26
Sl. No. 228. Tender No.: S/25/228/25-26
Sl. No. 229. Tender No.: S/25/229/25-26
Sl. No. 230. Tender No.: S/25/230/25-26
Sl. No. 231. Tender No.: S/25/231/25-26
Sl. No. 232. Tender No.: S/25/232/25-26
Sl. No. 233. Tender No.: S/25/233/25-26
Sl. No. 234. Tender No.: S/25/234/25-26
Sl. No. 235. Tender No.: S/25/235/25-26
Sl. No. 236. Tender No.: S/25/236/25-26
Sl. No. 237. Tender No.: S/25/237/25-26
Sl. No. 238. Tender No.: S/25/238/25-26
Sl. No. 239. Tender No.: S/25/239/25-26
Sl. No. 240. Tender No.: S/25/240/25-26
Sl. No. 241. Tender No.: S/25/241/25-26
Sl. No. 242. Tender No.: S/25/242/25-26
Sl. No. 243. Tender No.: S/25/243/25-26
Sl. No. 244. Tender No.: S/25/244/25-26
Sl. No. 245. Tender No.: S/25/245/25-26
Sl. No. 246. Tender No.: S/25/246/25-26
Sl. No. 247. Tender No.: S/25/247/25-26
Sl. No. 248. Tender No.: S/25/248/25-26
Sl. No. 249. Tender No.: S/25/249/25-26
Sl. No. 250. Tender No.: S/25/250/25-26
Sl. No. 251. Tender No.: S/25/251/25-26
Sl. No. 252. Tender No.: S/25/252/25-26
Sl. No. 253. Tender No.: S/25/253/25-26
Sl. No. 254. Tender No.: S/25/254/25-26
Sl. No. 255. Tender No.: S/25/255/25-26
Sl. No. 256. Tender No.: S/25/256/25-26
Sl. No. 257. Tender No.: S/25/257/25-26
Sl. No. 258. Tender No.: S/25/258/25-26
Sl. No. 259. Tender No.: S/25/259/25-26
Sl. No. 260. Tender No.: S/25/260/25-26
Sl. No. 261. Tender No.: S/25/261/25-26
Sl. No. 262. Tender No.: S/25/262/25-26
Sl. No. 263. Tender No.: S/25/263/25-26
Sl. No. 264. Tender No.: S/25/264/25-26
Sl. No. 265. Tender No.: S/25/265/25-26
Sl. No. 266. Tender No.: S/25/266/25-26
Sl. No. 267. Tender No.: S/25/267/25-26
Sl. No. 268. Tender No.: S/25/268/25-26
Sl. No. 269. Tender No.: S/25/269/25-26
Sl. No. 270. Tender No.: S/25/270/25-26
Sl. No. 271. Tender No.: S/25/271/25-26
Sl. No. 272. Tender No.: S/25/272/25-26
Sl. No. 273. Tender No.: S/25/273/25-26
Sl. No. 274. Tender No.: S/25/274/25-26
Sl. No. 275. Tender No.: S/25/275/25-26
Sl. No. 276. Tender No.: S/25/276/25-26
Sl. No. 277. Tender No.: S/25/277/25-26
Sl. No. 278. Tender No.: S/25/278/25-26
Sl. No. 279. Tender No.: S/25/279/25-26
Sl. No. 280. Tender No.: S/25/280/25-26
Sl. No. 281. Tender No.: S/25/281/25-26
Sl. No. 282. Tender No.: S/25/282/25-26
Sl. No. 283. Tender No.: S/25/283/25-26
Sl. No. 284. Tender No.: S/25/284/25-26
Sl. No. 285. Tender No.: S/25/285/25-26
Sl. No. 286. Tender No.: S/25/286/25-26
Sl. No. 287. Tender No.: S/25/287/25-26
Sl. No. 288. Tender No.: S/25/288/25-26
Sl. No. 289. Tender No.: S/25/289/25-26
Sl. No. 290. Tender No.: S/25/290/25-26
Sl. No. 291. Tender No.: S/25/291/25-26
Sl. No. 292. Tender No.: S/25/292/25-26
Sl. No. 293. Tender No.: S/25/293/25-26
Sl. No. 294. Tender No.: S/25/294/25-26
Sl. No. 295. Tender No.: S/25/295/25-26
Sl. No. 296. Tender No.: S/25/296/25-26
Sl. No. 297. Tender No.: S/25/297/25-26
Sl. No. 298. Tender No.: S/25/298/25-26
Sl. No. 299. Tender No.: S/25/299/25-26
Sl. No. 300. Tender No.: S/25/300/25-26
Sl. No. 301. Tender No.: S/25/301/25-26
Sl. No. 302. Tender No.: S/25/302/25-26
Sl. No. 303. Tender No.: S/25/303/25-26
Sl. No. 304. Tender No.: S/25/304/25-26
Sl. No. 305. Tender No.: S/25/305/25-26
Sl. No. 306. Tender No.: S/25/306/25-26
Sl. No. 307. Tender No.: S/25/307/25-26
Sl. No. 308. Tender No.: S/25/308/25-26
Sl. No. 309. Tender No.: S/25/309/25-26
Sl. No. 310. Tender No.: S/25/310/25-26
Sl. No. 311. Tender No.: S/25/311/25-26
Sl. No. 312. Tender No.: S/25/312/25-26
Sl. No. 313. Tender No.: S/25/313/25-26
Sl. No. 314. Tender No.: S/25/314/25-26
Sl. No. 315. Tender No.: S/25/315/25-26
Sl. No. 316. Tender No.: S/25/316/25-26
Sl. No. 317. Tender No.: S/25/317/25-26
Sl. No. 318. Tender No.: S/25/318/25-26
Sl. No. 319. Tender No.: S/25/319/25-26
Sl. No. 320. Tender No.: S/25/320/25-26
Sl. No. 321. Tender No.: S/25/321/25-26
Sl. No. 322. Tender No.: S/25/322/25-26
Sl. No. 323. Tender No.: S/25/323/25-26
Sl. No. 324. Tender No.: S/25/324/25-26
Sl. No. 325. Tender No.: S/25/325/25-26
Sl. No. 326. Tender No.: S/25/326/25-26
Sl. No. 327. Tender No.: S/25/327/25-26
Sl. No. 328. Tender No.: S/25/328/25-26
Sl. No. 329. Tender No.: S/25/329/25-26
Sl. No. 330. Tender No.: S/25/330/25-26
Sl. No. 331. Tender No.: S/25/331/25-26
Sl. No. 332. Tender No.: S/25/332/25-26
Sl. No. 333. Tender No.: S/25/333/25-26
Sl. No. 334. Tender No.: S/25/334/25-26
Sl. No. 335. Tender No.: S/25/335/25-26
Sl. No. 336. Tender No.: S/25/336/25-26
Sl. No. 337. Tender No.: S/25/337/25-26
Sl. No. 338. Tender No.: S/25/338/25-26
Sl. No. 339. Tender No.: S/25/339/25-26
Sl. No. 340. Tender No.: S/25/340/25-26
Sl. No. 341. Tender No.: S/25/341/25-26
Sl. No. 342. Tender No.: S/25/342/25-26
Sl. No. 343. Tender No.: S/25/343/25-26
Sl. No. 344. Tender No.: S/25/344/25-26
Sl. No. 345. Tender No.: S/25/345/25-26
Sl. No. 346. Tender No.: S/25/346/25-26
Sl. No. 347. Tender No.: S/25/347/25-26
Sl. No. 348. Tender No.: S/25/348/25-26
Sl. No. 349. Tender No.: S/25/349/25-26
Sl. No. 350. Tender No.: S/25/350/25-26
Sl. No. 351. Tender No.: S/25/351/25-26
Sl. No. 352. Tender No.: S/25/352/25-26
Sl. No. 353. Tender No.: S/25/353/25-26
Sl. No. 354. Tender No.: S/25/354/25-26
Sl. No. 355. Tender No.: S/25/355/25-26
Sl. No. 356. Tender No.: S/25/356/25-26
Sl. No. 357. Tender No.: S/25/357/25-26
Sl. No. 358. Tender No.: S/25/358/25-26
Sl. No. 359. Tender No.: S/25/359/25-26
Sl. No. 360. Tender No.: S/25/360/25-26
Sl. No. 361. Tender No.: S/25/361/25-26
Sl. No. 362. Tender No.: S/25/362/25-26
Sl. No. 363. Tender No.: S/25/363/25-26
Sl. No. 364. Tender No.: S/25/364/25-26
Sl. No. 365. Tender No.: S/25/365/25-26
Sl. No. 366. Tender No.: S/25/366/25-26
Sl. No. 367. Tender No.: S/25/367/25-26


3


TECHNICAL EVALUATION SUMMARY


Name of the Works:		22 Nos of Toilet blocks for implementation of the city Sanitation Action Plan for Toilets Under SBM-U 2.0 within Kalimpong Municipality		
Tender Reference No:		08/KM/ Kalimpong Town dt.20.11.2025		
Tender ID:		2025_MAD_957225_3		
Location of Work:		KALIMPONG		
Sl. No.	PARTICULARS	NAME OF BIDDER		
		AENON SUBEDI MUKHIA [6.5 MILE, UPPER TANEK, RISHI ROAD, Tashiding, Kalimpong, Kalimpong, West Bengal, 734301]	PASANG SHERPA [SHERPA GAON, LAVA BAZAR, GORUBATHAN- 735231, DISTRICT-KALIMPONG]	SASHI KUMAR LAMA [UPPER GUMBA HATTA, KALIMPONG, 734301, P.S.- KALIMPONG]
1	Earnest Money	Submitted [Bank/UTR Number : PUNBN62025121958050846, Total Fee in (Rs) : 29446/-]	Submitted [Bank/UTR Number : PUNBN62025121958051970, Total Fee in (Rs) : 29446/-]	Submitted [Bank/UTR Number : PUNBN62025121958052606, Total Fee in (Rs) : 29446/-]
2	GST	Submitted [GST NO-19CWMPM3766K1ZP]	Submitted [GST NO-19CGAPS0963C1ZG]	Submitted [GST NO-19ACVPL6308F2Z6]
3	PAN	Submitted [Pan No-CWMPM3766K]	Submitted [Pan No-CGAPS0963C]	Submitted [Pan No-ACVPL6308F]
4	P Tax & PTPC	Submitted upto 31/03/2026	Submitted upto 31/03/2026	Submitted upto 31/03/2026
5	IT	Submitted upto assesment year 2025-26	Submitted upto assesment year 2025-26	Submitted upto assesment year 2025-26
6	Trade License Details	Submitted	Submitted	Submitted
7	Bank Solvency	Submitted (Rs 30,00000)	Submitted (Rs 30,00000)	Submitted (Rs 80,00000)
8	Company Details	Submitted	Submitted	Submitted
9	Credential	Submitted -Building Works-Construction of new steel power tower, Security room, DG Shed at Hill top tourism property in the District of Kalimpong under WBTDCL during the year 2024-25, Amounting to Rs-32,33,216.00 Work order memo no-1434/E-887791 DATED-30.10.2024, Date of Completion-21.08.2025	Submitted -Roads Works-Construction of Diversion of road at Sherpa Gaon Fatak along the road from Sherpa Gaon Fatak to Samabeong Tea estate under Gorubathan Block GTA (L=150m)* Amounting to Rs-36,02,531.83 work order memo no- 05/WO/EE/GED/GTA/2022-23 Dated-05.05.2022 Work completion date- 22.01.2024	Submitted -Building Works -Retrofitting and other allied works at Hill Top Property under Kalimpong District, Amounting to Rs-36,84,895.00 work order memo no-1691/E-142115 W.O Dated-15.01.2024 date of Completion -14.04.2024
10	Audited Balance sheet	Submitted	Submitted	Submitted
11	Declaration of bidder	Submitted	Submitted	Submitted
12	Remarks	Financial Bid may be Open	Financial Bid may be Open	Financial Bid may be Open

NOTE: If any bidder have any objection, please raise it within 72 hours of uploading of Technical Evaluation Summary, after 72 hours no further communication will be entertained.


Chairperson
Board of Administrators
Kalimpong Municipality


Junior Engineer
Kalimpong Sub-Division
MEDte


Assistant Engineer
Siliguri Division
M.E. Directorate
Deptt. of U.D.M.A
Govt. of West Bengal


Sub Assistant Engineer
Kalimpong Municipality


Executive Engineer
Siliguri Division M.F. Dt
Govt. of West Bengal

3

eProcurement System of Government of West Bengal
Created By: MANDIRA RAI
Created Date/Time: 27-Jan-2026 04:04 PM
Tender Title: 8/KM/Kalimpong Town dt.20.11.2025
Tender ID: 2025_MAD_957225_3

Tender Inviting Authority: The Chairperson Kalimpong Municipality, Kalimpong.

Name of Work: Construction of Public Toilet at Industrial park (1st Floor) Model- F

Contract No: 8/KM/Kalimpong Town dt.20.11.2025

SCHEDULE OF WORK / ITEM(S)

Sl.No	Bidder Name	Estimated Rate	Quoted Percentage	Quoted Rate in Figures and Words (Iteration 0)	
				Rate	Amount
1.00	PASANG SHERPA (GSTN-19CGAPS0963C1ZG) BID ID - 7684363	1422311.97	.75	1432979.31	Fourteen Lakh Thirty Two Thousand Nine Hundred and Seventy Nine
2.00	AENON SUBEDI MUKHIA (GSTN-NA) BID ID -7684001	1422311.97	.25	1425867.75	Fourteen Lakh Twenty Five Thousand Eight Hundred and Sixty Seven
3.00	SASHI KUMAR LAMA (GSTN-NA) BID ID -7683887	1422311.97	0.00	1422311.97	Fourteen Lakh Twenty Two Thousand Three Hundred and Eleven

Lowest Amount Quoted BY: SASHI KUMAR LAMA(1422311.97)



Chairperson
Board of Administrators
Kalimpong Municipality



R. Baraily
Assistant Engineer
Municipality Office
Kalimpong





Sub Assistant Engineer
Kalimpong Municipality

BOQ Summary Details
Tender Title: 8/KM/Kalimpong Town dt.20.11.2025
Tender ID: 2025_MAD_957225_3

Sheet Name	SI.No	Bidder Name	Amount	Bid Rank
BoQ1	1	SASHI KUMAR LAMA (BID ID -7683887)	1422311.97	L1
	2	AENON SUBEDI MUKHIA (BID ID -7684001)	1425867.75	L2
	3	PASANG SHERPA (BID ID -7684363)	1432979.31	L3


Chairperson
Board of Administrators
Kalimpong Municipality


R. Baraily
Assistant Engineer
Municipality Office
Kalimpong


Sub Assistant Engineer
Kalimpong Municipality

KALIMPONG MUNICIPALITY

Memo No.

1874/KM

Date : 27.01.2026

ORDER FOR THE SECTIONAL CONTRACTOR FOR STARTING WORK

3

From : The Chairman/Vice Chairman,
Kalimpong Municipality,
Kaiimpong.

To : The
Sectional Contractor. : Sashi Kumar Lama

: Address : Kalimpong

Name of Work : Construction of new toilet blocks at INDUSTRIAL PARK (FIRST FLOOR)
ward no.I for implementation of the City Sanitation Action Plan for
Toilets under SBM-U 2.0

Tender Ref. No. : 8/KM Dt. 20.11.2025

Approved Tender Rate : ATPAR (0.00)

Tendered Amount : Rs.1,422,311.97

: Rupees (Fourteen Lakh Twenty Two Thousand Three Hundred Eleven
point Nine Seven) only

Date of Commencement : 28.01.2026

Date of Completion : 28.04.2026

Sectional Officer in Direct Charge of the Work : Miss Roshni Baraily / Mrs. Mandira Rai

Please note that the rate quoted by you for the tendered work has been accepted. You are requested to start the above work and complete the same in specific time under the supervision of the Sectional Officer.



(RABI PRADHAN)

Chairman

Board of Councillors

Kalimpong Municipality

OFFICE OF THE BOARD OF COUNCILLORS, KALIMPONG MUNICIPALITY, KALIMPONG.

Memo No. 1874/8/KM

Date : 27.01.2026

Copy forwarded to :

1. Principal Secretary, Gorkhaland Territorial Administration, Darjeeling.
2. The special Secretary, Urban Development & Municipal Affairs Department, Nagaryan, 6th. Floor, Kolkata-700091
3. The District Magistrate, Kalimpong.
4. The Sub-Divisional Officer, Kalimpong,
5. The Executive Engineer, Siliguri Division, M.E.Dte., with a request to present at time of Tender Opening.
6. Sub-Assistant Engineer,
7. Shri/Smt/Susri.....
8. Councillor, Ward No....., Kalimpong Municipality.

for information and necessary action. He / she is requested to kindly inspect, check and supervise the work during the progress and if any defects may complain during progress of work.



(RABI PRADHAN)

Chairman

Board of Councillors

Kalimpong Municipality

Chairperson

Board of Administrators

Kalimpong Municipality