



OFFICE OF THE
GAYESHPUR MUNICIPALITY
P.O KATAGANJ, DIST. NADIA.

Memo no. GM/Engg/2744/2025-2026

Dated: 21/11/2025

From: **Chairman**
Gayeshpur Municipality

To
RUBI ENTERPRISE
14/1, SECONDARY ROAD
A-ZONE, DURGAPUR
PIN-713204,

WORK ORDER

NIT Number : **WBMAD/GM/PW/NIT-12/2025-26 Dated 16/10/2025**
Tender Title : **WBMAD/GM/PW/NIT-12/2025-26/01 Dated 16/10/2025**
Tender ID : **2025_MAD_927286_1**
Name of Work : **Civil, Sanitary, Electrical and Non Schedule items for New Construction of Public and Institutional Toilet (PT) Model - F, G and C of West Bengal at Various Site within Gayeshpur Municipality**
Estimated Rate : **Rs. 10100939.00**

Dear Sir/Sirs,

This is to inform you that your rate quoted (-)0.02% (**ZERO POINT ZERO TWO PERCENT**) Less than the price schedule of rate in response to the above mentioned tender under notice No- **WBMAD/GM/PW/NIT-11/2025-26 Dated 13/10/2025** in financial bid by e-tender through web portal <http://www.wbtenders.gov.in> stands lowest and the tendered value comes to Rs **10098918.81** (Rupees **One Crore Ninety Eight Thousand Nine Hundred Eighteen and Paise Eighty One** only), hence the tender is hereby accepted by the Chairman on behalf of the board of councillors of Gayeshpur Municipality.

You are, therefore, requested to start the work immediately as per drawings, schedules, node, specifications & tender clauses etc in consultation with the Assistant Engineer/Sub Assistant Engineer immediately & take up the work as per their direction.

This letter should be treated as formal work order.

Time allowed to complete the work is **30 (Thirty)** days as provided in e-N.I.T. and commencement of work may be reckoned on or from **21/11/2025**.

The said work will have the Defect Liability Period of **5(Five)** years during which the agency is liable to mandatorily follow up with the AE/SAE to get the necessary replacements/corrections done on the work awarded to you, failing which your security will be forfeited. You are also given the liability to produce photo documentation at different stages of work (Pre-work, Mid work and Post-work) in support of the works to be performed and bills to be claimed.

Encl: Accepted BOQ/SOR

Memo No.- GM/Engg/2744/2025-2026 (3) Date: 21/11/2025

Copy Forwarded to:

1. Assistant Engineer- Sri Mohini Mohan Das
2. Sub Assistant Engineer - Mrs. Ayanti Bag
3. Accounts

Yours faithfully,

Chairman.

Gayeshpur Municipality
Chairman

Gayeshpur Municipality
P.O.- Kataganj, Dist.- Nadia

Chairman.

Gayeshpur Municipality
Chairman

Gayeshpur Municipality
P.O.- Kataganj, Dist.- Nadia